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1. Information summary

1. Title:
 Specialist experts (various) for providing technical inputs on the content of  the
Waste Bill during the public participation process.

2. Client:
DEAT  Waste Bill Public Participation Programme
Programme Director:  Zanele Mvusi  +2712 310 3388  zmvusi@deat.gov.za

3. Management of this project:

Project Manager: Tinus Joubert +27 12 310 3524 tinusjoubert@absamail.co.za
4. The specific problem

The public participation process for the National Waste Bill need to be conducted
nationally.  Various national (SA) short term experts need to be appointed to provide
inputs on the Waste Bill with regard to specific aspects.  The specific experts will be
identified as the public participation process continues and the various aspects of the
Waste Bill which would require further development and input becomes clear.
Expertise may cover aspects like Land Contamination, International Agreements,
Health Care Waste, Institutional Arrangements, Waste Management Plans,
Definitions, Waste Classification, Extended Producer Responsibility, Cleaner
Production/Waste Minimisation etc.  The expertise will be drawn upon as and when
required over the following four months.

5. The main output to be delivered is:

commenting on the technical defensibility of the formulation of definitions;

providing input, based on national (SA) experience, on the approach to be taken to

specific identified technical aspects of the Bill;

commenting on drafts of the Bill in terms of technical implications of proposed

wording and approaches;

where requested, providing recommendations on possible refinements and/ or

expansion of draft provisions in the Bill;

advising DEAT on identified technical issues; and

reviewing and commenting on technical submissions/comments received during the

participation process.

6. Perspective
These inputs will be used together with the comments received during the public
participation process as a basis to finalise the National Waste Bill to be submitted
top Parliament on 13 June 07.



7. Indicators of successful accomplishment

The Waste Bill presented to Parliament on time with the necessary amendments.

8. INPUTs

Consultancy (days): 20  working days over 3 months
2 Flights , 10 x (Accommodation + pD)
All printing costs to be borne by DEAT

9. Dates:
Commencement March  2007 (earliest);
End May 31, 2007

10. Submission of all outputs
May 31, 2007 to DEAT  Project Director

2.  Project Budget Frames

Consultant days and staff days

Consultant
Days

Consultancy Input: 20

(20 days @ R 4800 per day)
TOTAL R96 000.00

Other expenses

UEM
2 Flights R 5000.00
Accomodation & per Diem (10) R 12000.00
TOTAL R 17000.00

3. Introduction and Background

In 1996 the Department of Environmental Affairs and Tourism (DEAT) undertook a
review of existing environmental legislation in order to ensure that environmental
legislation was aligned to the Constitution and new policies, as well as to consolidate
and streamline laws governing the environment. The National Environmental
Management Act (Act no 107 of 1998 – NEMA) was developed as overarching



framework legislation for environmental management in SA.  More recently, as part
of the law reform process, DEAT undertook to develop national legislation governing
pollution and waste management. DEAT has now completed the development of the
draft National Environmental Management: Waste Management Bill.  The Waste
Management Bill is subsidiary and supporting legislation to NEMA that seeks to
legally obligate the principles of the White Paper on Integrated Pollution and Waste
Management for South Africa.

The development of the Waste Management Bill is undertaken with the assistance of
an external legal drafter and financial assistance from the Danish International
Development Assistance Agency (Danida).  The Waste Management Bill was
published in the Government Gazette on 12 January 07.  An obligatory public
comment period of 90 days is currently applicable. During this period of time DEAT
is obligated to consult widely with relevant stakeholders regarding the contents of the
Bill.

4. Objectives

The immediate objective is to provide DEAT with the necessary national (SA)

expertise to enable them to draft and finalise the National Waste Management Bill

within the SA waste management context.  This require local experts with ample

experience on specific aspects within the SA waste management field.  These

consultants must have technical expertise/experience in  and a good understanding of:

Specific problematic matters to be dealt with in the Bill;

the development of waste management legislation; and

the IP and WM Policy for SA

the National Waste Management Strategy for South Africa.

5. Main Output 
The final output will be the completed Waste Management Bill which will be
submitted to parliament by 13 June 2007. All written inputs from the local consultants
will be compiled in a single file (per individual) and serve as a final output from the
consultant to the PSC.    

6. Key Tasks

DEAT has identified the need to appoint various local (SA) technical experts to provide ad
hoc technical assistance to the DEAT during the drafting process. The assistance to be given
includes the following –

comment on the technical defensibility of the formulation of definitions;



provide input on the approach to be taken to the management of specifically

identified aspects of the Bill;

comment on drafts of the Bill in terms of technical implications of proposed wording

and approaches;

where requested, provide recommendations on possible refinements and/ or

expansion of draft provisions in the Bill;

advise DEAT on identified technical issues; and

review and comment on technical submissions/comments received during the
participation process.

7. Scope of work, management etc:
The Consultants will refer to the Project Manager (consultant) and liaise closely with
the Project Manager under the direct guidance of the Project Director (DEAT).

The process includes consultation with all relevant national departments as well as
provincial environment departments and local authorities.  Individual meetings will
also be conducted with NGO’s and Industry.  Public meetings will also be conducted
in each province with the assistance of  the provincial environment departments. A
Waste Conference is also planned for local authorities.

8. Management, Administration, Reporting
The Project Director will be

Zanele Mvusi
Chief Director: Pollution and Waste Management.
+27 12 310 3388

Resource persons available in DEAT
Obed Baloyi
Dee Fisher
Rantsadi Moatshe

9. Inputs
The Consultants will provide

Specialist input regarding local Waste Management approaches.

Sound understanding of the Waste Management context in SA

Drafting skills with regard to the Waste Bill in terms of proposed wording for
specific clauses.

DEAT will provide
Staff time as indicated
All background information available and pertinent about the Waste Bill
Venues and catering for workshops and meetings.
Access to stakeholders important for input into the Waste Bill..



All practical arrangements in connection with the meetings and workshops.

10. Monitoring, Reporting
The outputs will serve, also as a formal reporting mechanism. 

They will be submitted to the Drafting consultant. The Drafting consultant is
responsible for incorporating all inputs into the Bill.  Project Director must declare
that the project has been completed before the last instalments are paid.

11. Financial Management
This follows the procedures outlined in the contract of the assignment.

12. List of Annexures
A. Draft Waste Management Bill

13. List of References

None
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